
 

 

Proposal 
 

 

Date:   December 21, 2021  
To:    Derick Read, P.E. 
Company:     Krebs & Lansing Consulting Engineers, Inc. 
Location:     Colchester, VT 
E-Mail:    Derick.Read@krebsandlansing.com 
 

Project:    Town of Milton New Public Works Facility 
 
 
Scope of work Civil Sitework – See Attached 
                                                                                                                                                                                                                 
Pricing:                         
 
Clarifications/Exclusions: - This proposal is for budgetary purposes only.   

 
 

 
 
 
 
 
From:          

Chris Belanger 
_______________________________       
Engineers Construction, Inc.     
         

             
 

 

 

 

 

 



To: Contact:Krebs & Lansing Consulting Engieers, Inc. Derick Read, P.E.

Milton Public Works Facility - SiteworkProject Name: Bid Number:

Fax:Colchester, VT  05446

Address: 164 Main Street Phone: 802-878-0375

Project Location: Bid Date:

Total PriceUnitItem Description Estimated Quantity

$130,000.001.00 LSGENERAL CONDITIONS

$156,000.001.00 LSSITE PREP

$255,000.001.00 LSMASS EXCAVATION

$185,000.001.00 LSSTRUCTURAL EXCAVATION

$221,000.001.00 LSSTRUCTURAL BACKFILL

$187,000.001.00 LSSANITARY SYSTEM

$185,000.001.00 LSWATER SYSTEM

$203,000.001.00 LSSTORM SYSTEM

$8,500.001.00 LSUNDERSLAB EXCAVATION

$565,000.001.00 LSROAD AND PARKING LOTS

$338,000.001.00 LSSITE FINISHES

$227,000.001.00 LSSITE ELECTRICAL

$242,000.001.00 LSRESTORATION

$67,000.001.00 LSEROSION CONTROL

$11,200.001.00 LSTRAFFIC CONTROL

$2,980,700.00Total Bid Price:

ACCEPTED:

The above prices, specifications and conditions are satisfactory 
and hereby accepted.

Buyer:

Signature:

Date of Acceptance:

CONFIRMED:

Engineers Construction Inc.

Authorized Signature:

Estimator: Christopher Belanger

(802) 863-6389   cbelanger@ecivt.com
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Item TasksGeneral Conditions
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Site Prep:
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Mass Excavation:
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Structural Excavation:
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Structural Backfill:
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Sanitary System:
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Water System:
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Storm Systems:
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Underslab Trench and Backfill - Assumed Quantity of 500 lf:
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Roads and Parking Lots:
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Site Finishes:
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Site Electrical:
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Restoration:
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Erosion Control:
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Traffic Control:
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Breakdown of overall project costs:
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This Graphic is important due to the rising costs.     I did escalate the equipment and labor costs and should be good through the next year.       The materials cost used in this estimate are current and are subject to significant changes.  


